DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 03/ 25/ 1999

* %« % Bl D TABULATI ON REPORT * * * TI ME: 10: 36
PS&E JOB NO: 997007 REVI SI ON NO : BI DS OPENED ON : Apr 15 1999
CONTRACT NO: 005635 REGGON NO : 6 AWARDED ON : Apr 21 1999
VERSI ON NO : 1 WORK ORDER# : 0L3542
HAWY CSR 904 e LOWBIDDER ------- =--=----- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE : SR 904 | NLAND ASPHALT COMPANY MURPHY BROTHERS, | NC. ACME MATERI ALS & CONSTRUCTI OF
VIC. BETZ RD. TOI-9C 5111 E BROADWAY 99212-0928 3812 E BROADWAY AVE 802 N FANCHER RD
997007 PO BOX 3366 99202- 4596 99212- 1016
PROJECT . STP- P\PB(003) SPOKANE WA 992203367 SPOKANE WA 992202685 SPOKANE WA 992202503
COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 406000 CONTRACTOR NUMBER : 553750 CONTRACTOR NUMBER : 005950
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
PREPARATI ON
1 MOBI LI ZATI O\
L.S.
56, 000. 00 30, 000. 00 32, 000. 00 80, 000. 00
2 REMOVI NG BEAM GUARDRAI L ANCHOR
6. 0000 EACH 175. 0000 175. 0000 150. 0000 200. 0000
1, 050. 00 1, 050. 00 900. 00 1, 200. 00
3 REMOVI NG BEAM GUARDRAI L
175. 2000 8 9. 0000 10. 0000 10. 0000 6. 2500
1,576. 80 1, 752. 00 1, 752. 00 1, 095. 00
4 REMOVI NG GUI DE POST
210. 0000 EACH 2. 5000 2. 0000 2. 0000 1. 7500
525. 00 420. 00 420. 00 367.50
5 REMOVI NG TEMPORARY PAVEMENT MARKI NG
8100. 0000 8 0. 1500 0. 1000 0. 1000 0. 1000
1, 215. 00 810. 00 810. 00 810. 00
6 REMOVI NG MONUMENT CASE AND COVER
3.0000 EACH 150. 0000 220. 0000 200. 0000 200. 0000
450. 00 660. 00 600. 00 600. 00
GRADI NG
7  PAVEMENT REPAI R EXCAVATI ON | NCL. HAUL 410 MM DEPTH
1170. 0000 e 13. 0000 8. 3000 14. 0000 8. 2500
15, 210. 00 9, 711. 00 16, 380. 00 9, 652. 50
8 EMBANKNMENT COMPACTI ON
160. 0000 s 15. 0000 6. 0000 20. 0000 5. 0000
2, 400. 00 960. 00 3, 200. 00 800. 00
DRAI NAGE
9 DI TCH EXCAVATI ON | NCL. HAUL
3.0000 s 20. 0000 120. 0000 50. 0000 125. 0000
60. 00 360. 00 150. 00 375. 00
STORM SEVER
10 CATCH BASIN TYPE 1L
1. 0000 EACH 2, 000. 0000 1, 600. 0000 1, 200. 0000 1, 500. 0000

2, 000. 00 1, 600. 00 1, 200. 00 1, 500. 00



DOT_RGGBO5 VASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 03/ 25/ 1999
* %« % Bl D TABULATI ON REPORT * * * TI ME: 10: 36
PS&E JOB NO: 997007 REVI SI ON NO : BI DS OPENED ON : Apr 15 1999
CONTRACT NO: 005635 REGGON NO : 6 AWARDED ON : Apr 21 1999
VERSI ON NO : 1 WORK ORDER# : 0L3542
HAWY CSR 904 e LOWBIDDER ------- =--=----- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE : SR 904 | NLAND ASPHALT COMPANY MURPHY BROTHERS, | NC. ACME MATERI ALS & CONSTRUCTI OF
VIC. BETZ RD. TOI-9C 5111 E BROADWAY 99212-0928 3812 E BROADWAY AVE 802 N FANCHER RD
997007 PO BOX 3366 99202- 4596 99212- 1016
PROJECT STP- PMBS( 003) SPOKANE WA 992203367 SPOKANE WA 992202685 SPOKANE WA 992202503
COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 406000 CONTRACTOR NUMBER : 553750 CONTRACTOR NUMBER : 005950
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
STORM SEVER
11 CATCH BASIN TYPE 1
1. 0000 EACH 1, 200. 0000 1, 600. 0000 1, 000. 0000 1, 500. 0000
1, 200. 00 1, 600. 00 1, 000. 00 1, 500. 00
12 SCHEDULE A STORM SEWER PI PE 450 MM DI AM
23.0000 8 250. 0000 130. 0000 100. 0000 125. 0000
5, 750. 00 2,990. 00 2,300. 00 2, 875.00
SURFACI NG
13 CRUSHED SURFACI NG BASE COURSE
950. 0000 t 12. 0000 13. 0000 19. 5000 15. 0000
11, 400. 00 12, 350. 00 18, 525. 00 14, 250. 00
14 CRUSHED SURFACI NG TOP COURSE
2400. 0000 t 8.5000 13. 0000 10. 0000 15. 0000
20, 400. 00 31, 200. 00 24, 000. 00 36, 000. 00
LI QUI D ASPHALT
15 ASPHALT FOR TACK COAT
60. 0000 t 200. 0000 190. 0000 220. 0000 225. 0000
12, 000. 00 11, 400. 00 13, 200. 00 13, 500. 00
16 ANTI - STRI PPI NG ADDI Tl VE
EST.
10, 000. 00 10, 000. 00 10, 000. 00 10, 000. 00
ASPHALT CONCRETE PAVEMENI
17 CRACK SEALI NG
EST.
15, 000. 00 15, 000. 00 15, 000. 00 15, 000. 00
18 PLANI NG Bl TUM NOUS PAVEMENT
52000. 0000 e 1. 0000 0. 7000 0. 8000 0. 9000
52, 000. 00 36, 400. 00 41, 600. 00 46, 800. 00
19 ASPHALT CONC. FOR PAVEMENT REPAI |
280. 0000 t 65. 0000 48. 0000 50. 0000 54. 0000
18, 200. 00 13, 440. 00 14, 000. 00 15, 120. 00
20 ASPHALT CONC. PAVEMENT CL. A PG 64- 3:
6400. 0000 t 26. 0000 27.0000 34. 0000 40. 0000
166, 400. 00 172, 800. 00 217, 600. 00 256, 000. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 03/ 25/ 1999

* %« % Bl D TABULATI ON REPORT * * * TI ME: 10: 36
PS&E JOB NO: 997007 REVI SI ON NO : BI DS OPENED ON : Apr 15 1999
CONTRACT NO: 005635 REGGON NO : 6 AWARDED ON : Apr 21 1999
VERSI ON NO : 1 WORK ORDER# : 0L3542
HAWY CSR 904 e LOWBIDDER ------- =--=----- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE : SR 904 | NLAND ASPHALT COMPANY MURPHY BROTHERS, | NC. ACME MATERI ALS & CONSTRUCTI OF
VIC. BETZ RD. TOI-9C 5111 E BROADWAY 99212-0928 3812 E BROADWAY AVE 802 N FANCHER RD
997007 PO BOX 3366 99202- 4596 99212- 1016
PROJECT . STP- P\PB(003) SPOKANE WA 992203367 SPOKANE WA 992202685 SPOKANE WA 992202503
COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 406000 CONTRACTOR NUMBER : 553750 CONTRACTOR NUMBER : 005950
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
ASPHALT CONCRETE PAVEMENI
21 ASPHALT CONC. PAVEMENT CL. MODI FIED D PG 64- 3.
11100. 0000 t 26. 0000 26. 5000 34. 0000 38. 3000
288, 600. 00 294, 150. 00 377, 400. 00 425, 130. 00
22 JOB M X COWPLI ANCE PRI CE ADJUSTMENT
CALC
14, 640. 00 14, 640. 00 14, 640. 00 14, 640. 00
23 COMPACTI ON PRI CE ADJUSTMENT
CALC
5, 000. 00 5, 000. 00 5, 000. 00 5, 000. 00
24 ASPHALT CONC. APPROACH CL. CL. A PG 64- 3.
600. 0000 t 45. 0000 64. 0000 60. 0000 70. 0000
27,000. 00 38, 400. 00 36, 000. 00 42, 000. 00
EROSI ON CONTROL AND PLANTI NG
25 TOPSO L TYPE C
11. 0000 s 60. 0000 50. 0000 10. 0000 35. 0000
660. 00 550. 00 110. 00 385. 00
26 REMOVE AND RESET SOD
75. 0000 e 25. 0000 15. 0000 10. 0000 12. 5000
1, 875. 00 1, 125. 00 750. 00 937.50
27 TEMPORARY WATER POLLUTI ON/ EROSI ON CONTROL
EST.
1, 000. 00 1, 000. 00 1, 000. 00 1, 000. 00
TRAFFI C
28 EXTRUDED CURB
100. 0000 8 15. 0000 20. 0000 18. 0000 18. 0000
1, 500. 00 2, 000. 00 1, 800. 00 1, 800. 00
29 BEAM GUARDRAI L TYPE 1
62. 8000 8 70. 0000 60. 0000 55. 0000 60. 0000
4,396. 00 3,768. 00 3,454. 00 3,768. 00

30 BEAM GUARDRAI L SRT TERM NAL
2.0000 EACH 2, 000. 0000 1, 900. 0000 1, 900. 0000 1, 200. 0000
4, 000. 00 3, 800. 00 3, 800. 00 2,400. 00



DOT_RGGB05
PS&E JOB NO: 997007 REVI S| ON NO :
CONTRACT NO: 005635 REGI ON NO
VERSI ON NO : 1 WORK ORDER¥ :
HWY : SR 904
TITLE : SR 904
VIC. BETZ RD. TO I-9C
997007
PROJECT . STP- PMRS(003)

COUNTY(S) : SPOKANE

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

: 6

0L3542

* ok *

Bl D TABULATI ON REPORT

------- LOW BI DDER -
I NLAND ASPHALT COMPANY

5111 E BROADWAY 99212-

PO BOX 3366

* Kk *

0928

SPOKANE WA 992203367

CONTRACTOR NUMBER :

406000

------- 2ND BI DDER

MURPHY BROTHERS, | NC.
3812 E BROADWAY AVE
99202- 4596

Bl DS OPENED ON : Apr

SPOKANE WA 992202685

CONTRACTOR NUMBER :

553750

DATE: 03/ 25/ 1999

TI ME: 10: 36

15 1999

AWARDED ON : Apr 21 1999

------- 3RD BI DDER

ACME MATERI ALS & CONSTRUCTI O

802 N FANCHER RD
99212-1016

SPOKANE WA 992202503

CONTRACTOR NUMBER :

005950

ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
31 BEAM GUARDRAI L ANCHOR TYPE 4
1. 0000 EACH 400. 0000 550. 0000 500. 0000 525. 0000
400. 00 550. 00 500. 00 525. 00
32 RAI SI NG EXI STI NG BEAM GUARDRAI L
125. 0000 w 20. 0000 10. 0000 9. 6000 13. 0000
2, 500. 00 1, 250. 00 1, 200. 00 1, 625. 00
33 FLEXI BLE GUI DE POST
250. 0000 EACH 22.0000 20. 5000 20. 0000 20. 0000
5, 500. 00 5,125. 00 5, 000. 00 5, 000. 00
34 PAINT STRI PE
20900. 0000 w 0. 3500 0. 2000 0. 2000 0. 2000
7,315. 00 4,180. 00 4,180. 00 4,180. 00
35 PAINTED GORE STRI PE
101. 0000 w 1. 0000 2.0000 1. 2000 1. 5000
101. 00 202. 00 121. 20 151. 50
36 PAINTED DROP LANE STRI PE
60. 0000 w 0. 4500 2.5000 1. 5000 2.0000
27.00 150. 00 90. 00 120. 00
37 PAINTED STOP BAR
116. 0000 w 9. 0000 5. 0000 4.1000 5. 0000
1, 044. 00 580. 00 475. 60 580. 00
38 PAI NTED TRAFFI C ARROW
29. 0000 EACH 20. 0000 25. 0000 20. 0000 25. 0000
580. 00 725. 00 580. 00 725. 00
39 TEMPORARY PAVEMENT MARKI NG
16000. 0000 w 0. 2000 0. 1500 0. 1500 0. 1500
3, 200. 00 2, 400. 00 2, 400. 00 2, 400. 00
40 PERMANENT SI GNI NG
L.S.
7,950. 00 7, 000. 00 6, 800. 00 7,200. 00
41 | LLUM NATI ON SYSTEM REVI S| ON
L.S.
6, 800. 00 9, 700. 00 15, 804. 00 9, 500. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 03/ 25/ 1999

* %« % Bl D TABULATI ON REPORT * * * TI ME: 10: 36
PS&E JOB NO: 997007 REVI SI ON NO : BI DS OPENED ON : Apr 15 1999
CONTRACT NO: 005635 REGGON NO : 6 AWARDED ON : Apr 21 1999
VERSI ON NO : 1 WORK ORDER# : 0L3542
HAWY CSR 904 e LOWBIDDER ------- =--=----- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE : SR 904 | NLAND ASPHALT COMPANY MURPHY BROTHERS, | NC. ACME MATERI ALS & CONSTRUCTI OF
VIC. BETZ RD. TOI-9C 5111 E BROADWAY 99212-0928 3812 E BROADWAY AVE 802 N FANCHER RD
997007 PO BOX 3366 99202- 4596 99212- 1016
PROJECT . STP- P\PB(003) SPOKANE WA 992203367 SPOKANE WA 992202685 SPOKANE WA 992202503
COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 406000 CONTRACTOR NUMBER : 553750 CONTRACTOR NUMBER : 005950
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
42 PORTABLE CHANGEABLE MESSAGE S| GN
2. 0000 EACH 3, 000. 0000 1, 200. 0000 1, 000. 0000 1, 000. 0000
6, 000. 00 2, 400. 00 2, 000. 00 2, 000. 00
43 OPERATI ON OF PORTABLE CHANGEABLE MESSAGE S| GN
600. 0000 HR 7. 5000 5. 5000 5.0000 5. 0000
4, 500. 00 3, 300. 00 3, 000. 00 3, 000. 00
44 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S.
1, 000. 00 600. 00 500. 00 500. 00
45 CONTRACTOR Pl LOTED TRAFFI C CONTROL
250. 0000 HR 30. 0000 28. 4000 30. 0000 28. 0000
7,500. 00 7,100. 00 7, 500. 00 7, 000. 00
46 TRAFFI C CONTROL LABOR
1800. 0000 HR 27.0000 29. 2500 30. 0000 29. 0000
48, 600. 00 52, 650. 00 54, 000. 00 52, 200. 00
47 TRAFFI C CONTROL VEHI CLE
30. 0000 DAY 40. 0000 45. 0000 40. 0000 40. 0000
1, 200. 00 1, 350. 00 1, 200. 00 1, 200. 00
48 TRAFFI C CONTROL SUPERVI SOR
360. 0000 HR 32. 0000 31. 0000 32. 0000 31. 0000
11, 520. 00 11, 160. 00 11, 520. 00 11, 160. 00
49 CONSTRUCTI ON SI GNS CLASS A
52. 0000 e 60. 0000 55. 0000 50. 0000 50. 0000
3,120. 00 2, 860. 00 2, 600. 00 2, 600. 00
OTHER | TEMS
50 STRUCTURE EXCAVATI ON CLASS B | NCL. HAUL
20. 0000 s 25. 0000 25.1000 20. 0000 20. 0000
500. 00 502. 00 400. 00 400. 00
51 ADJUST CATCH BASI M
1. 0000 EACH 300. 0000 400. 0000 500. 0000 300. 0000
300. 00 400. 00 500. 00 300. 00

52 CLEANI NG EXI STI NG DRAI NAGE STRUCTURE
L.S.
1, 000. 00 3, 000. 00 2,500. 00 2,500. 00



WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

DOT_RGGB05 DATE: 03/ 25/ 1999

TI ME: 10: 36

PS&E JOB NO: 997007
CONTRACT NO: 005635
VERSI ON NO : 1

REVI SI ON NO :
REGGON NO : 6
WORK ORDER# : 0L3542

BI DS OPENED ON : Apr 15 1999
AWARDED ON : Apr 21 1999

WY CSR 904 e LOWBIDDER ------- =------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR 904 | NLAND ASPHALT COMPANY MURPHY BROTHERS, | NC. ACME MATERI ALS & CONSTRUCTI O
VIC. BETZ RD. TOI-9C 5111 E BROADWAY 99212-0928 3812 E BROADWAY AVE 802 N FANCHER RD
997007 PO BOX 3366 99202- 4596 99212-1016
PRQJECT STP- PVDS( 003) SPOKANE WA 992203367 SPOKANE WA 992202685 SPOKANE WA 992202503
COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 406000 CONTRACTOR NUMBER : 553750 CONTRACTOR NUMBER : 005950
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
53 TRAI NI NG
400. 0000 HR 2.0000 5. 5000 10. 0000 2.0000
800. 00 2, 200. 00 4, 000. 00 800. 00
54 ROADSI DE CLEANUP
EST.
1, 000. 00 1, 000. 00 1, 000. 00 1, 000. 00
55 TRI MM NG AND CLEANUP
L.S.
3, 000. 00 2, 500. 00 1, 000. 00 5, 000. 00
56 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST.
1.00 1.00 1.00 1.00
57 CREDI T/DEBI TS - M NOR CHANGES
CALC
-1.00 -1.00 -1.00 -1.00
58 MAI LBOX SUPPORT TYPE 1-¢
17. 0000 EACH 150. 0000 150. 0000 130. 0000 150. 0000
2, 550. 00 2, 550. 00 2,210. 00 2, 550. 00
59 MAI LBOX SUPPORT TYPE 1-[
1. 0000 EACH 200. 0000 250. 0000 200. 0000 250. 0000
200. 00 250. 00 200. 00 250. 00
CONTRACT TOTAL $869, 714. 80 $844, 620. 00 $989, 871. 80 $1, 128, 972. 00




